DEMOLITION OF ULUWEHI APARTMENTS
WAIANAE, OAHU, HAWAII
TMK: (1) 8-5-027: 071 & 073
HCDCH JOB NO. DEV-04-016-N80-S

ADDENDUM NO. 1

Notice to Bidders:

This Addendum No. 1, consisting of the following, is hereby made an integral part
of the Notice to Bidders for the above subject Demolition of the Uluwehi
Apartments Project, Waianae, Oahu, Hawaii—

a. Pre-Bid Construction Meeting Memorandum (3/22/05),

b. Response to Comments to Department of Health (DOH) for NPDES

Permit Coverage dated March 11, 2005 (File No. HI R10C130);

C. DOH Notice of General Permit Coverage dated March 22, 2005;

d. Cost of HCDCH Qualified Consultant for Asbestos Abatement

(3/28/05).
APPROVED:
Ul (Lian 329 vy
Stephanie Aveiro, Executive Director Date

Housing and Community Development Corporation of Hawaii

Please execute and detach receipt below and return immediately (by mail or fax)
to the Housing and Community Development Corporation of Hawaii, 677 Queen
Street, Suite 300, Honolulu, Hawaii, 96813, Fax: 587-0600 or 587-0588.

Receipt of Addendum No. 1 for the Notice to Bidders for the Demolition of the
Uluwehi Apartments Project, Waianae, Oahu, Hawaii, HCDCH Job No.
DEV-04-016-N80-S, is hereby acknowledged:

Signed:
Name:
Title:
Company:
Date:

The Bidder is responsible for incorporating Addendum No. 1 into its copy of the
Notice to Bidders.

c:/ulufAddendum No. 1



March 22, 2005
2004.70.0700/2005E-##

PRE-BID CONSTRUCTION MEETING MEMORANDUM
THE DEMOLITION OF ULUWEHI APARTMENTS
Waianae, Oahu, Hawaii

DATE OF MEETING: Tuesday, March 22, 2005; 10:00 a.m.
LOCATION: Uluwehi Apartments

ATTENDEES: Stanley Fujimoto, Housing and Community
Development Corporation of Hawaii (HCDCH)
Gary Umeda, HCDCH
Alan Kato, Belt Collins Hawaii Ltd. (BCH)
Contractors (See Attached Sign-In Sheet)

The pre-bid construction meeting started at 10:10 am.

PURPOSE:

The purpose of the meeting was to provide the prospective bidders an overview
of the project, allow the prospective bidders an opportunity to view the project
site and ask questions.

INTRODUCTIONS:
An introduction was made of the HCDCH representatives:

HCDCH Project Manager — Stan Fujimoto
HCDCH Inspector — Gary Umeda
Consultant — Alan Kato, Belt Collins Hawaii Ltd.

PROJECT OVERVIEW:

BCH reviewed the highlights of the project, which included the following:

« Demolition includes the 9 Apartment Building and the Office/Laundry
Building.

o The existing ac paved parking lots to remain. The ac walks to the
buildings to be demolished and removed.

« Building utility laterals to be demolished and removed.

e Existing electrical (electric, telephone, cable) boxes to remain.

e Existing water meter, backflow preventer (fronting Blidg 85-247 Ala Akau
Street) and irrigation line to remain. Contractor to field verify and provide
as-built location.



Site to be secured with fencing.
» Parking Lot to be used for Construction Staging.
The intent of the Best Management Practice plan is to keep construction
vehicles within the project site. The dump trucks used to haul material
from the site should remain on the paved surfaces to minimize tracking of
dirt from the site.
There is no construction sign required for the project.
Trees to be trimmed under the generai supervision of a Certified Arborist.
The Utility Companies (The Gas Company, Hawaiian Electric Company,
Verizon and Oceanic Time Wamer Cable) have all been contacted for
demolition coordination.
+ A Geotechnical Engineer to be hired by the Contractor to observe the
filling and trench backfilling operations.
* A certified boundary survey by a licensed surveyor is required.
The construction plans have been approved by the City and the building
permits are ready for payment and pickup by the contractor.
« The contractor still has to submit/process the following:
o Contractor's Statement with the City
o Noise Permit with the Departiment of Health
o Vector Control Form with the City.

HCDCH reviewed the following items:

« The bidders are required to submit both the Notice of intent (NOI) and the
Statement of Experience. Contractor's have been submitting the NOI, but
have not sent in their Statement of Experience.

+ A general timetable for the project was provided. (See attached)

o The project duration is 14 months
o 9 months is for plant establishment and maintenance

* Any media questions should be referred to the HCDCH information Officer

Ms. Georgina Lopez at phone: 587-0556 or fax: 587-0600.

Questions:

e A contractor inquired whether HCDCH will have all the units vacant prior
to demoiition.

o HCDCH will have all the registered tenants vacated prior to start of
demolition. Any remaining occupants will be illegal trespassers. It
will be the contractor's responsibility to ensure that there are no
illegal trespassers prior to building demolition.

The meeting was adjourned at 10:40 am. The contractors were allowed time to
walk the site and inspect the interior of the buildings that were open.



Demolition of Uluwehi Apartments
Pre-Bid Meeting — March 22, 2005, 10:00 am

Sign-In Sheet
Name Company Telephone Fax E-mail
Alan Kato Belt Collins Hawaii Ltd. 521-5361 538-7819 akato@beltcolins.com

2153 North King St., #200
Honolulu, HI 96819
Stan Fujimoto HCDCH 587-0541 587-0600 stanleys.fujimoto@hcdch.hawaii.gov
677 Queen St., Suite 300
Honolulu, HI 96813
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Demolition of Uluwehi Apartments
Pre-Bid Meeting — March 22, 2005, 10:00 am

Sign-In Sheet
Name Company Telephone Fax E-mail
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Demolition of Uluwehi Apartments
Pre-Bid Meeting — March 22, 2005, 10:00 am

Sign-In Sheet
! _Name l _____Company | _Telephone | Fax | E-mail
vl “biss 836-363
I shion Shad Fhtoa Eoty WO Ui ted 3 - 6155 3

Lon Lynn bors  Nawa bopuies  Z17771273 373



DEMOLITION OF ULUWEHI APARTMENTS
PRE-BID MEETING
PROJECT SITE, 85-245 ALA AKAU STREET
WAIANAE, OAHU, HAWAII
10:00 A.M., MARCH 22, 2005

Notice of Intent (NOI) Deadline—March 28, 2005; 2:00 p.m.
¢ Need Statement of Bidder's Construction Experience, also
e NOIi sentto HCDCH; ATTN: Stan S. Fujimoto, Project Manager

Bid Date—2:00 p.m. April 7, 2005, at HCDCH
Estimated Award Scheduie Attached

+ Time is of the essence

» Estimated NTP date of May 16, 2005

-Contractor secures site

Contractor to locate and document existing irrigation water main
traversing the site which is to remain.

Duration—14 calendar months, but 9 months is for establishment of
grassing (3 months) and maintenance (6 months)

c\ubu\pre-bid items



3/21/05
DEMOLITION OF ULUWEH! APARTMENTS

Estimated Bid and Award Scheduie

Est. Schedule

Notice to Bidders March 2, 2005
Pre-Bid Meeting March 22, 2005

10:00 a.m.

At the project site
Bid Date April 7, 2005

2:00 p.m.

At HCDCH
Notice of Intent to Award Contract April 15, 2005
Contractor Returns Executed
Contract and Bond to HCDCH April 25, 2005
HCDCH Executes Contract May 4, 2005
Pre-Con Meeting May 12, 2005
Notice to Proceed (mobilize) May 16, 2005
Permits (including Bidg., Vector Control, Noise) May 23, 2005
Completion July 15, 2006

cuwiulaward schedule



March 11, 2005
2004.70.0700/05EP-037

Mr. Denis R. Lay, P.E., Chief
Clean Water Branch
Department of Health

P.O. Box 3378

Honolulu, Hawaii 96801-3378
Attn; Mr. Shane Sumida

Dear Mr. Lau:

Response to Comments, Notice of Intent (NOI) for Discharges of Storm Water

Associated with Construction Activities for Uluwehi Apartments

Demolition, Waianae, Oahu, Hawaii (File No. HI R10C130)

Thank you for comments dated March 2, 2005. We are providing the following information and
updates to the NOI submitted for the Uluwehi Apartments Demolition (fanuary 25. 2005; File No. HI

R10C130) as follows:

1. Item 7. Non-Storm Water Information

5%

7.a. The equipment to be used onsite is listed in Section 15.b.1. (Attachment C) of
the NOL Construction equipment, except trucks used for hauling, will remain on-site in
the construction area for the duration of demolition activities. Hauling trucks wili access
the site and stay within the construction staging arca, which is a paved parking lot. It is
not anticipated that tire washing would be needed for these trucks since they will remain
in paved areas. Other construction equipment will be rinsed in the construction area prior
to being removed from the site following complcton of demolition. This equipment wili
likely be transportcd ofi-site on trailers, which will also stay in the paved construction
staging arca.

Te. Quantities of equipment wash water will be minimal and be generated at the
end of the demolition activities. The water would tnfiltrate at the site of washing, which
will be away from drain inlets. The washing activity will not occur during or in
anticipation of rain events.

ltem 8, Location Map A map showing the rcceiving storm water drainage system from
inlet to outfall is attached (Figure 3).

[tem 15, Construction Best Management Practices {BMPs) Plan

15.a.5i.  Sheet L-1, Landscape Plan, is attached.

15.b.it. (1) Demolition debns will be placed directly into trucks for disposal. No
stockpiling of debris or vegetation will occur on-site.



Mr. Denis R. Lau
March 11, 2005 — O5EP-057

Page 2

15.b.iv.

(2) Control measures and practices that will prevent asbestos from being
exposed to storm water include removal of asbestos-contaming material
(ACM) from interior spaces prior to building demolition, so that material
removal will occur inside buildings and protected from storm water. Before the
ACM is removed from building containment areas, it will be double-bagged in
plastic. The bagged ACM will be placed in trucks for transport 1o a permutted
disposal facility and will not be stockpited on the site.

Lead-based paint was not found during samphing at the project site. No paint
removal will occur as part of the demohition activities. Matenals that have paint
containing lead, but not considered lead-based paint, will be disposed of
according to Occupational Safety and Health Administration (OSHA)
guidelines.

Control measures and practices to prevent polychlorinated biphenyls (PCBs)
and mercury contained in light fixtures from exposure to storm water include
containment inside buildings prior to removal and transport. Matenals
containing PCBs or mercury will be stored according to applicable regulations.
Spill cleanup procedures will be in place, and any spills will be cleaned up
prior to removal of these materials from the buildings.

(3) Construction supplies that would be temporarily stored in the construction
staging area nclude utility poles and concrete piles. Topsoil will be transferred
directly from haul trucks to the empty building pads and other work areas
rather than be stockpiled in the staging area. If the contractor stockpiles soils in
the staging area, they will cover piles or berm the area during times of
inactivity or in anticipation of rain storms to prevent soil from reaching drain
inlets.

(1) The existing paved area will serve as the construction entrance/exit for
heavy equipment haul trucks, and coniractors’ personal vehicles. Use of this
existing paved arca will reduce exposure of vehicies to soil that could be
picked up and tracked from the site. Construction vehicles that are used within
the construction arca will remain on-site for the duration of demolition, These
vehicles will be cleaned prior to exiting the site via the paved construction exit.
Refer to Item 7 for information on vehicle cleaning.

{2) Construction equipment that 1s used within the construction area will stay
within that area untii demolition activines are completed. Hauling trucks will
stay in the paved construction staging area. Since the paved staging area is
directly adjacent to buildings, transfer of demolition materials to trucks can
occur without trucks needing to cross the silt fence. In the cases where
equipment goes from staging to construction area, a temporary opening in the
silt fence will be established. This opening will be restored as soon as
equipment transfer is complete. If rains are anticipated, the silt fence will be
checked to confirm it is intact.



Mr. Denis R. Lau
March 11, 2005 - Q5EP-057

Page 3

15b.v. The project does not involve grading. The building permits for demolition are
as follows: A2004-12-1123 to A2004-12-1132. Permit approval can be
checked at the City and County of Honolulu's  website:
htip://dppweb.co.honolulu hi.us.

15.c. The above information provides additional site-specific detail for the
construction BMPs plan.

I certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel properly
gather and evaluate the information submitted. Based on my inquiry of the person or persons who manage
the system, or those persons directly responsible for gathering the information, the information submitted
is, to the best of my knowledge and belief, true, accurate, and complete. [ am aware that there are
significant penalties for submitting faise information, including the possibility of fine and imprisonment
for knowing violations.

Please contact Maura Mastrian: or me at 521-5361 if you have questions.
Sincerely,
Belt Collins Hawaii Lid.

AN

Jane Dewell
Project Environmental Scientist

JD:gjk
cc: Mr. Stan S, Fujimoto, Housing and Community Development Corporation of Hawaii

Attachment
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LINDA L INGLE

GOVERNOR OF HAwAl CHITOME L. FUKINO, B.C.

QIRECTOR OF HEAL T~

STATE OF HAWAII
DEPARTMENT OF REALTH Mgy, e e &
P.0. BOX 3378 - B 1o
HONCLLALL), MAWAR 968013378
RI10CI30.FNL
March 22, 2005
Ms. Stephanie Aveiro
Executive Directar
Housing and Community Development
Corporation of Hawaii
Deparament of Human Services
677 Queen Street, Suite 300

Honolulu, Hawati 96813-5112
Dear Ms. Avaro:

Subject: NOTICE OF GENERAL PERMIT COVERAGE (NGPC)
Nationsl Pollutant Discherge Elimination System (NPDES)
Uluwehi Apartments - Wajanae, Oahu, Hawuii
TMK: (1) 8-5-027:071 & 073
File No. HI R10C130

In compliance with the provisions of the Clean Water Act, as amended, (33 U.S.C. § 1251
£t seq,; the “Act™); Hawaii Revised Stanutes, Chapter 342D; and Hawaii Administrative Rules
(HAR), Chapters 13-54 and 11-55, Department of Health (DOH), State of Hawaii,

DEPARTMENT OF HUMAN SERVICES
HOUSING AND COMMUNITY DEVELOPMENT
CORPORATION OF HAWAII

(hercinafier PERMITTEE)

is anthonzed to discharge storm water associated with construction activity from the subject
project located in Waianae, Oahu, Hawaii, 1o the receiving waters named Kaupuni Stream, at
coordinates: Latitude 21°26'56"N and Longitude 158°1124"W via the State Department of
Transponiation’s storm dramage system.

The Permittee shall:

1. Comply with HAR, Chapier 11-55, Appendix C, NPDES General Permit Authorizing
Discharges of Storm Water Associated with Construction Activiies (enclosed).

MAR-23-2005 WED 02:43 PM 8085864352 P. 01
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Ms. Stephanie Aveiro
March 22, 2005
Page 2

2. Comply with HAR, Chapter 1]-55, Appendix A, DOH, Stundard General Permit Conditions
(enclosed).

3. Comply with HAR, Sections 11-55-34.04(a), 11-55-34.07, 11-55-34,11, and 11-55-34.12
{enclosed), and any other applicable Sections of HAR, Chapter 11-55.

4. Comply with all materials submitted in and with the Notice of Intent (NOT), dated
January 22, 2005, and subsequent submittal, dsted March 11, 2005.

5. Submit any changes to information on file with the Clean Water Branch (CWB) s soon as
such changes arisc, and properiy address all related concerns and/or comments to the CWB's
isfacti

6. Submit the following site-specific information on CWB-NOI Form C (Rev. 09/30/2004), as
applicable, to the CWB, at Jeast 30 days before the start of Phase 1 {demolition) activities for
review and cormment:

2. Item 3. - General Contractor information;
b. Item 7. - Non-Storm Water Information; and
¢. Item 15.c. - Site Specific Construction Best Management Practices (BMPs) Plan.

All related concerns and/or comments pertaining o the above listed items shall be properly
addressed to the CWB's satisfaction before the start of Phase 1 activites.

7. Submit the following site-specific information on CWB-NOI Form C (Rev. 09/30/2004), as
applicable, to the CWB, at Jeast 30 days before the start of and Phase 2 (constroction) |
activities for review and comment:

a. Item 3. - General Contractor Information;
b. Item 7. - Non-Storm Water information; and

¢. Iem 15. - Construction BMPs Plan, including ltems 15.a. Project Site Map and 15.b.
Construction BMPs Plan.

Ali related concerns and/or comments pertaining to the above listed items shall be properly
addressed to the CWB’s satisfaction before the stan of Phase 2 activities.

8. Complete and submit the enclosed Solid Waste Disclosure Form for Construction Sites to the
Office of Solid Waste Management (OSWM) as specified on the form.

MAR-23-2005 WED 02:43 PH 8085864352

. 02
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Ms. Stephanie Avewre
Mearch 22, 2005
Page3

9, Complete and submit the Notice of Cessation Forrn (CWB-NOC Form) to the CWB within
twa {2) weeks of compleaon of the subject project. The CWB-NOC Form can be

downloaded from our website at:
i/ waii. govheslth/environmentsl/water/cleanwater/forms/pdfcwb-noc.pdf.

This NGPC will take effect on the date of this notice. This NGPC will expire st midnight,
November 8, 2007, or when amendments to HAR, Chapter 11-55, Appendix C, are adopted,
whichever occurs first. Any non-compliance with the conditions of this NGPC may be
subject to penalties of up to $25,000 per violation per day. This NGPC does not obviate the
need to obtain other Federal, State, or local authorizations required by law,

If you bave any questions, please contact Mr. Shane Sumida of the Engineering Section, CWB, at
586-4306.

Sincerely,

Horeaf Doy

THOMAS E. ARIZUM]L, P.E., CHIEF
Fnvironmenial Management Division

S$S:cu

Enclosures: !. HAR, Secrions 11-55-01 and 11-55-34 to0 1}-55-34.12
2. HAR, Chapter 11-55, Appendices Aand C
3. Tide 40, Code of Federal Regulations Citations as referenced in HAR,
Chapter 11-55, Water Pollution Control, Appendix A
4. Solid Waste Disclosure Form for Construction Sites

¢ Ms. Janc Dewell, Belt Collins Hawaii Ltd. (wro encls.) [by fax 538-7819 only]
Mr. Stan Fujimoto, DHS-HCDCH (w/o encls.) [by fax ext. 7-0600 only]

MAR-23-2005 WED 02:43 PM 8085864352 P.



3/28/05
DEMOLITION OF ULUWEHI APARTMENTS

WAIANAE, OAHU, HAWAII
TMK: (1) 8-5-027: 071 & 073
HCDCH JOB NO. DEV-04-016-N80-S

ADDENDEM NO. 1

Cost of HCDCH Qualified Consultant

For Asbestos Abatement

Reference Section 13281 — Asbestos Abatement, of the Technical Specifications
of the above subject Demolition of Uluwehi Apartments Project, Section 1.03.A.,
the cost for each day beyond 25 business days, that the Contractor shall pay the
HCDCH Qualified Consultant for air monitoring and inspection during abatement
work, shall be $425 plus general excise tax, per day. The cost is payable directly
to EnviroQuest, Inc., 98-029 Hekaha Street, Suite 19, Aiea, Hawaii, 96701.

¢c\wiuaddendum no. 1 — asbestos consultant



